
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/23/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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  **** Specification Data **** 
  
Basis of Estimate 
***************** 
  Item    Description                                   Rate             Unit 
  
  166     Fert (16-8-8)                             600 lb/acre**        Ton 
 
  168     Vegetative Watering                      169,400 gal/acre       MG 
 
  310     Asph Mat'l (AE-P)(Subgr)(Priming)       0.2 gal/SY*         Gal 
 
  340     Hot Mix (All Types)                      115 lb/SY/in         Ton 
 
* Based On 50% Asphalt Residue. 
** Non-Pay, for Contractor’s Information Only. 
 
Compaction Requirements for Base Courses: 
**************************************** 
  
(Percent Of Density As Determined By Compaction Ratio Test TEX-113-E) 
  
  ITEM      MATERIAL                COURSE        MIN DENSITY 
  
  247           Foundation Course        All                   95 % 
 
  247           Flex Base                      All                100 % 
 
 
Special Notes: 
***************  
 
Calculating, Recording and Reporting Test Data - Use appropriate TxDOT Excel templates to 
calculate and record all test data. These forms are available on the TxDOT website at 
www.txdot.gov/txdot_library/consultants_contractors/forms/site_manager.htm  under the 
“SiteManager” heading. Submit test results within 24 hours of test completion by email or CD. 
                    
Single lane closures, except as otherwise shown in the plans, will be restricted to off-peak hours 
as defined in the following table:     
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Peak Hours   Off-Peak Hours  
6 to 9 AM 
Monday through 
Friday 

3 to 7 PM 
Monday through 
Friday  

9AM to 3PM 
and 
7 PM to 6 AM 
Monday through 
Friday 

All day Saturday 
and Sunday  

 
Work that requires closure of multiple travel lanes in the same direction, except as otherwise 
shown in the plans, will be performed at night between the hours of 9:00 pm and 6:00 am. 
 
Existing storm sewers and utilities are shown from the best available information.  Verify the 
location of all underground facilities prior to starting work.      
                  
For dimensions of R.O.W. not shown on the plans, see R.O.W. map on file at Lake Worth City 
Hall.          
 
All fence work wil be considered subsidiary to prep ROW. 
             
Provide all-weather surface for temporary ingress and egress to adjacent property, as directed.  
Materials, labor, equipment and incidentals necessary to provide temporary ingress and egress 
will not be paid for directly, but will be subsidiary to the various bid items. 
 
In those instances where necessary, the governing slopes indicated herein may be varied from the 
limits shown, to the extent approved.   
 
All driveway openings will be determined by the Engineer and shall conform with Texas 
Department of Transportation "Regulations for Access Driveways to State Highways" adopted 
September 1953, and revised June 2004. 
  
Locations and lengths of all private entrances are approximate only.  The actual locations, 
lengths, lines, and grades are to be established in the field.  
  
Take care that existing curb and curb and gutter is not discolored or damaged during construction 
operations.  In the event of discoloration or damage, clean or repair as directed. 
  
Remove the grass from the crown of shoulders or pavement edges by blading or other approved 
methods.  Payment for this work will not be made directly but shall be considered subsidiary to 
the various items of the contract. 
  
Locations shown for drainage structures refer to the control points of structures as follows: 
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1) Manholes, Inlets, and Junction Boxes -- Locations are at the centroid of the structure; 
when two structure types are specified, location is at the centroid of the top structure.  
Bottom structure may be positioned as required to align with top structure, storm drain 
pipes and other adjacent structures. 

 
2) Street Inlets -- Locations are at the face of curb at a distance of L/2 from the end of the 

inlet. 
 

3) Headwalls -- Locations are to the outside face of the headwall at the centerline of the pipe 
or box structure.  For pipe headwalls with Type "P" or "C" safety end treatment, locations 
are on the centerline of the pipe structure at the limit of payment for pipe. 

  
Plugging of pipes or culverts will not be paid for directly, but shall be considered subsidiary to 
the various bid items, unless otherwise shown on the plans. 
  
Provide temporary drain openings at all low points or other drainage structures, as required, at 
the Contractor's expense. 
  
Remove any obstructions to existing drainage due to the contractor's operations, as required, at 
the Contractor's expense. 
  
Install all required concrete riprap flumes immediately following the construction of ditches in 
which they are to be placed.  In addition, apply all erosion control measures as shown on the 
plans or as directed, immediately following construction of channels to their required line, grade 
and section. 
  
Item 5. Control of the Work 
 
When supplementary bridge plans, shop drawings, shop details, erection drawings, working 
drawings, forming plans or other drawings, are required, the drawings shall be prepared and  
submitted on sheets 8 1/2 by 11 inches, 11 by 17 inches, or full size drawings reduced to half 
scale if completely legible.  If, in the opinion of the Engineer, the drawings are not completely 
legible, they shall be prepared and submitted on sheets 22 by 34 inches, with a one and one-half 
inch left margin, and a one-half inch top, right, and bottom margin.  
  
All sheets submitted shall have a title in the lower right hand corner.  The title shall include the 
sheet index data shown on the lower right corner of the project plans, name of the structure or 
element or stream, sheet numbering for the shop drawings, name of the fabricator and the name 
of the Contractor. 
 
Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 
of files (from the Engineer’s office) that contains the earthwork information in ASCII format, 
plain text files. If copies of the actual cross-sections are requested, in addition to, or instead of, 
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the diskette, they will be available at the Engineers office for borrowing by copying companies 
for the purpose of making copies for the bidder, at the bidder’s expense. 
 
Item 7. Legal Relations and Responsibilities 
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) permit area that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include, but are not limited to, haul 
roads, equipment staging areas, borrow and disposal sites.  “Associated” as defined here means 
materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or 
associated wetlands affected by activities associated with this project.  Special restrictions may 
be required for such work.  The contractor shall be responsible for any and all consultations with 
the USACE regarding activities, including project specific locations (PSLs) that have not been 
previously evaluated by the USACE.  Provide the Department with a copy of all consultation(s) 
or approval(s) from the USACE prior to initiating activities. 

 
The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The contractor is solely responsible for documenting 
any determination(s) that their activities do not affect a USACE permit area.  Maintain copies of 
their determination(s) for review by the Department or any regulatory agency. 
 
Document and coordinate with the USACE, if required, prior to any excavation hauled from or 
embankment hauled into a USACE permit area by either (1) or (2) below. 
 

(1) Restricted Use of Materials for Previously Evaluated Permit Areas. Document 
both the project specific location (PSL) and its authorization. Maintain copies for 
review by the Department or any regulatory agency.  When an area within the project 
limits has been evaluated by the USACE as part of the permit process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 
132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 
fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 
of at a location approved by the Engineer within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the Department with a copy of all USACE coordination or approval(s) prior 
to initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
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a. Item 132, Embankment, used for temporary or permanent fill within a USACE 
permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 
is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is .60 acres. The disturbed area in this project, all project 
locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of 
the project limits, for the Contract will further establish the authorization requirements for storm 
water discharges. The Department will obtain an authorization to discharge storm water from the 
Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on 
the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs 
for construction support activities on or off the ROW.  When the total area disturbed in the 
Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 
Contractor NOI for PSLs on the ROW to the Engineer and to the local government that operates 
a separate storm sewer system. 
 
Item 8. Prosecution and Progress 
 
Working days will be computed and charged in accordance with Article 8.3.A.1 Five-Day 
Workweek.   
 
Item 100.  Preparing Right of Way 
 
Measurement for this item shall be along the centerline of the project with the limits of 
measurements as shown on the plans. 
  
Burning of brush will not be permitted. 
 
Removal of objectionable material from the right of way maybe required by hand.  This work 
will be considered subsidiary to this Item. 
 
Item 104. Removing Concrete 
 
When associated with a structure to be removed, removal of riprap as required, approach slabs 
and shoulder drains are to be included in the unit price bid for Item 496, 'Removing Structures’. 
  
Item 105.  Removing Stabilized Base and Asphalt Pavement   
 
Cement, lime, and/or lime fly-ash stabilized base material to be removed on this project shall 
become the property of the Contractor.  
 
Item 110.  Excavation 
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Cross sections for pay quantity determination of earthwork may be developed 
photogrammetrically. 
  
Review proposed waste sites to determine if any site is located in a "Base Floodplain" or 
"Floodway" as defined by the Federal Emergency Management Agency (FEMA). 
  
If waste material from this project is placed in a base floodplain as defined by FEMA, a permit 
will have to be obtained from the local community responsible for enforcing National Flood 
Insurance Program (NFIP) regulations.  The Contractor is responsible for ensuring that the owner 
of the property receiving the waste has obtained the necessary permit. 
  
Items 110 and 132.  Excavation and Embankment 
 
Sulfate-laden subgrade material that is to be treated with either lime or cement, including material 
up to one foot outside the proposed treatment limits, is susceptible to sulfate heave.  It has been 
determined that an excessive concentration of sulfate in the soils (>3,000 PPM by dry weight of 
the soil) exists for given areas of excavation and/or proposed treated subgrade within the project 
limits.  The areas of moderate to high concentrations are as follows: 
 

Areas of subgrade to be treated (3,001 – 7,000 PPM –moderate concentration) 
 
no areas identified 
 
 Areas of excavation (>7,000 PPM – high concentration) 
 
no areas identified  
 
Moderate sulfate levels are those defined from 3,001 PPM to 7,000 PPM.  Treat these soils with 
lime at the full 150 lb/CY rate or cement at the full 125 lb/CY rate.  Do not split the rates to 
ensure complete reaction and mitigation of sulfate heaves.  Allow the mixture to mellow for 7 
days to provide for complete reaction. 
 
High sulfate levels are not allowed within the treatment and surrounding areas as defined above. 
 
Test soils for soluble sulfates in accordance with Test Method TEX-145 and TEX-146-E. 
 
Treat moderate sulfate or excavate high sulfate areas identified above and other subgrade areas 
that may be identified during construction as having moderate to high sulfate concentrations to a 
depth of one foot below and laterally to one foot outside the proposed treatment limits.  
Treatment of the moderate level material shall be paid for under Item 260 or Item 275.  Removal 
of the high level material shall be measured and paid for in accordance with Item 110 and 
replacement with suitable material shall be measured and paid for in accordance with Item 132. 
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Any excavated sulfate-laden material will be acceptable for use in fill areas.  Do not place within 
previously specified section boundaries of subgrade to be treated with either lime or cement. 
 
Off-Site Borrow Sources.  In addition to meeting pertinent specification requirements, test off-
site borrow sources for sulfate content.  Test soils for soluble sulfates in accordance with Test 
Method TEX 145 and TEX-146-E and provide documentation that supports compliance with 
previously stated requirements.  The Engineer will perform additional testing for sulfates of this 
material upon delivery to the project.  Only material that is placed within one foot vertically or 
laterally of subgrade treatment will require testing for sulfates.  Remove and replace failing 
material (sulfate concentrations >7,000 PPM by dry weight). 
 
Item 132. Embankment 
 
Do not provide Type B embankment material with a Plasticity Index (PI) higher than 35. 
 
When embankment is placed as a bridge header bank, test each lift for compliance with density 
requirements, near the center of each travel lane at the following locations: 
 

1. At the “beginning of bridge” or “end of bridge” station (if abutment is on retaining wall, 
location may be adjusted by not more than 5 feet.) 

2. At 25-foot intervals for a distance of 150 feet in advance of the “beginning of bridge” 
station. 

3. At 25-foot intervals for a distance of 150 feet after the “end of bridge” station. 
 
Density tests shall be conducted by a department-certified independent testing laboratory.  
Results of tests shall be furnished to TxDOT within 24 hours after testing; a final copy of all 
test reports shall be signed and sealed by a Professional Engineer in the State of Texas and 
furnished within five (5) working days after testing.  Areas which do not meet minimum 
density requirements shall be removed, re-compacted, and re-tested for compliance at the 
contractor’s entire expense.  Testing and reporting of test results will not be paid for directly, 
but will be considered subsidiary to this item. 
 
Construct embankments for bridge header banks to final subgrade elevation prior to 
excavation for abutment caps and placement of foundation course at approach slabs.  
Payment for structural excavation and/or excavation for placement of foundation course will 
not be paid for directly, but will be considered subsidiary to the pertinent bid items. 

 
At all locations where guardrail is shown to flare, widen the embankment as necessary to 
accommodate the guardrail. 
 
All embankment slopes left idle for more than 14 days will be tracked to prevent erosion.  
Tracking consists of operating a tracked vehicle or equipment up and down the slope leaving 
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track marks perpendicular to the direction of the slope.  Tracking slopes to prevent erosion will 
not be measured or paid for directly, but will be subsidiary to pertinent Items. 
  
Item 160. Topsoil 
 
Place approximately 4 inches of topsoil on areas shown or directed. 
  
Excavation for topsoil shall not exceed 3 feet in depth unless otherwise directed. 
 
Item 164.  Seeding for Erosion Control 
 
Apply seeding required between December 1 and January 31 using seed types and mixtures as 
shown in Item 164.2.A, Table 3.  If, in the opinion of the Engineer, this does not provide an 
effective vegetative cover, apply "straw or hay mulch" as specified in Item 164.3.E as soon as 
possible.  After February 1 apply warm season seeding in order to establish a permanent 
protective vegetative cover. 
 
Seeding limits shall conform to the limits shown in the plans, and any other areas which are 
disturbed. 
 
Item 166.  Fertilizer 
 
Fertilize all areas of project to be seeded or sodded. 
 
Fertilizer shall be subsidiary to other items. 
 
Item 168.  Vegetative Watering 
 
Furnish and install an approved rain gauge at the project site, as directed.  Furnishing and 
installation of the rain gauge will not be paid for directly, but will be considered subsidiary to 
Item 168. 
 
Apply vegetative watering for an establishment period of thirteen weeks following application of 
seed or installation of sod, at a rate of ½” of water depth per week (approximately 13,030 gallons 
per acre).  During the first four weeks after seeding, apply watering twice per week, on non-
consecutive days, each at half the weekly application rate. For the remainder of the establishment 
period, apply vegetative watering once per week during the months of January through June or 
September through December, at the weekly application rate; apply watering twice per week, on 
non-consecutive days during the months of July and August, each at one-half the weekly 
application rate. 
 
Average weekly rainfall rates for the District are as follows: 
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 January – 0.39” April – 0.86”  July – 0.48”  October – 0.68”  

February – 0.46” May – 1.00”  August – 0.47” November – 0.46” 
 March – 0.48”  June – 0.63”  September – 0.74” December – 0.37” 
 
Item 247.  Flexible Base 
 
(TY A, GR 4)  Furnish crushed stone, gravel, or crushed gravel aggregate conforming to the 
following requirements: 
 
Gradation: 
 Retained on    Percent (%) 
  Sieve Size_      by Weight_ 
   1-3/4 in.      0 – 5 
      7/8 in.      5 – 35 
    No. 4     40 – 75 
    No. 40    65 – 85 
 
Plasticity Index (PI)    12 max., 4 min. 
Liquid Limit     45 max. 
Wet Ball Mill     50 max. 
Wet Ball Mill, %    20 max. 
Increase Passing the No. 40 
 
Place material in two or more equal lifts unless otherwise directed. 
 
Do not add field sand to modify the final material to meet the requirements. 
 
 (TY E, GR 4)  Use this item for the foundation course under the approach slabs and other 
locations shown on the plans.  Furnish aggregate conforming to the following requirements: 
 
Gradation: 
 Retained on    Percent (%) 
  Sieve Size_     by Weight_ 
   1-3/4 in.          0 – 5 
      No. 4        30 – 75 
     No. 40        65 – 85 
 
Plasticity Index (PI)    15 max. 
Liquid Limit     45 max. 
Wet Ball Mill     50 max. 
Wet Ball Mill, %    20 max. 
Increase Passing the No. 40 
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Place material in two or more equal lifts unless otherwise directed. 
 
Do not add field sand to modify the final material to meet the requirements 
 
Cement treat in accordance with Item 275. 

Item 310. Prime Coat 

Provide an MC-30 or AE-P for this Item.  Apply AE-P as specified in Item 314. 
 
Emulsified asphalt material shall be used during the base finishing process. The amount used 
shall be within the percentile limits determined and approved by the Engineer and shall not be 
less than two percent of the total mixture. 

Emulsified asphalt material shall be a mixture of approximately five percent (SS-1 or AE-P) and 
ninety-five percent water. Water will not be paid for separately, but is subsidiary. An application 
rate of 0.20 gal/sy shall be used unless otherwise directed. 
 
Do not perform this work when the weather, as indicated by the national oceanic and 
atmospheric administration (NOAA) states a chance of rain of 40% or greater. 

Item 340.  Dense-Graded Hot Mix Asphalt (Method) 

RAP aggregate must meet the requirements of Table 1. 

Dilution of tack coat is not allowed. 

Provide aggregate with a Surface Aggregate Classification value of B for the surface course of 
the travel lanes. 

Provide PG70-22 asphalt for surface course when using fractionated RAP. 

Provide a PG70-22 asphalt for the surface course. 

Provide the PG70-22 asphalt with any of the following modification alternatives: 

 *PG64-22 modified with SBS at the refinery 

 *PG64-22 modified with SBR Latex at the Hot Mix Plant. 

*AC-10 modified with SBR Latex at the Hot Mix Plant. 

 *PG64-22 modified with Crumb Rubber and Vestenamer (TOR) at the Hot Mix Plant. 

When modified at the Hot Mix Plant, provide the PG 64-22 or AC-10 refinery 
certification. 
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Provide a PG64-22 asphalt for the base course. 

Furnish a CSS-1P with greater than 50% asphalt residue for the tack coat on this project. 

If the Contractor elects to use Warm Mix Asphalt (WMA) use the following notes. 

Notify the District Pavement Engineer. 

Use an Evotherm DAT Warm Mix Asphalt (WMA), a SASOBIT WMA, a Rediset WMX 
WMA, or an Advera WMA product additive for all mix applications.  Delivery 
temperature shall be a maximum of 235° F. Delivery and roll out temperatures will be 
modified by the supplier and accepted by the engineer.  All work related to WMA 
product additives is subsidiary to this item. 

 
To produce an Evotherm WMA, the mix production facility will receive Evotherm DAT 
Concentrate from the concentrate supplier or via an authorized representative of either 
supplier.  Evotherm DAT Concentrate, a chemical solution, is metered into the asphalt 
line at a rate of 5.26% by asphalt weight.  Evotherm DAT Concentrate contains 
approximately 15% Evotherm chemistry and 85% water.  The Evotherm DAT supplier 
will provide the delivery pump, if necessary. 

 
To produce a SASOBIT WMA, the mix production facility will receive SASOBIT from 
the solution supplier.  SASOBIT is metered into the asphalt line at a rate of 1.5% by 
weight of total binder content. 

 
To produce a Rediset WMX WMA, preblend with the asphalt or dose into the mixing 
drum via the RAP belt or port. Use 1.5% or 2.0% by weight of asphalt dependent upon 
the mix type. 

 
To produce an Advera WMA, the mix production facility will receive Advera from the 
solution supplier.  Advera is added into the mixing drum at a rate of 0.25% by weight of 
mix to create a foaming effect in the binder.  Advera WMA is a synthetic zeolite 
(hydrated aluminosilicate, containing 18-21% water). 

 
An authorized representative of the WMA product additive supplier shall be present 
onsite during the first day of asphalt placement. 
 

Use the boil test, test method TEX-530-C, and provide only mixes that produce zero percent 
(0%) stripping for design verification and during production. 
 
Include the approved mix design number on each delivery ticket. 

Place mixture when the roadway surface temperature is equal to or higher than the temperatures 
listed in Table 10 unless otherwise approved or shown on the plans. Measure the roadway 
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surface temperature with a handheld infrared thermometer. The Engineer may allow mixture 
placement to begin prior to the roadway surface reaching the required temperature requirements 
if conditions are such that the roadway surface will reach the required temperature within 2 hrs. 
of beginning placement operations. Unless otherwise shown on the plans, place mixtures only 
when weather conditions and moisture conditions of the roadway surface are suitable in the 
opinion of the Engineer. 

Table 10 
Minimum Pavement Surface Temperatures 

 

 
Minimum Pavement Surface 

Temperatures 
in Degrees Fahrenheit 

High Temperature 
Binder Grade 

Subsurface 
Layers or Night 

Paving Operations 

Surface Layers 
Placed in Daylight 

Operations 
PG 64 45 50 
PG 70 551 601 
PG 76 601 601 
PG 76 651 701 

Asphalt Rubber (A-R) 651 701 

Note 1: Contractors may pave at temperatures 10°F lower than the values shown in Table 11A 
when utilizing a paving process or equipment that eliminates thermal segregation. In which 
cases, the contractor must use either an infrared bar attached to the paver, or a hand held thermal 
camera, or a hand held infrared thermometer operated in accordance with Test Method 244-F to 
demonstrate to the satisfaction of the engineer that the uncompacted mat has no more than 10°F 
of thermal segregation.  

Trimming of a core sample will be performed at the request of TxDOT only and is for the 
purpose of removing underlying material or removing an uneven bottom portion of the core to 
the extent that the new surface is suitable for testing. Trimming of core samples will be limited to 
¼ ”. Notify TxDOT prior to trimming cores so that a TxDOT representative may be present if so 
desired.  Cores that have been trimmed without providing proper notification will not be 
accepted for testing.   Trimming of a core sample where the resulting thickness is less than the 
plan thickness requirements for the HMAC layer that the core was taken from will not be 
accepted for testing. 
 
Item 420. Concrete Structures 
 
Provide weepholes at bridge ends in the wingwalls as directed. 
  
Saw-cut grooves are not required. 
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Concrete for "Interior Bents" will be paid for as a plan quantity. 
 
Item 421. Hydraulic Cement Concrete 
 
For concrete plants equipped with 2 aggregate bins and/or no calibrated metering system, blend 
manufactured and natural sand at the aggregate source only. For concrete plants equipped with a 
minimum of 3 bins and a calibrated metering system, blending of the separate sands on-site is 
permitted to meet gradation and AIR requirements. 
 
The strength testing equipment for concrete will be capable of producing an electronic printout 
of the test results. 
 
Air entrainment requirements are waived for all classes of concrete except all Class S and all 
Class P Concrete. 
 
Concrete will not be rejected for low air content. Adjustment to the dosage of air entrainment 
will be as directed or allowed by the Engineer. 
 
Include the approved mix design number on each delivery ticket. 
 
The Engineer may allow the use of local commercial laboratories under contract to provide these 
services. The previous requirements are required from the Commercial Laboratory prior to any 
work being performed. 
 
Do not place concrete for paving, approach slabs, or bridge slabs when anticipated weather 
conditions will result in a predicted evaporation rate above 0.3 ft2/hr as determined using the 
Portland Cement Association publication Design and Control of Concrete Mixtures, Figure 13-8. 
 
Design all concrete with an Optimized Aggregate Gradation in accordance with Special 
Provision 421---013.  Use Test Method Tex-470-A to determine the optimized aggregate 
gradation.  This work is subsidiary to this item. 
 
Design and analyze all concrete for pavement and structures using the Concrete Works Program 
Version 2.0.6 (Beta) for acceptance by TxDOT.  Use Test Method Tex-426-A to develop input 
for the Concrete Works Program.  This work is subsidiary to this item. 
 
Optimized graded aggregate concrete will maximize coarse aggregate content and minimize fine 
aggregate content while maintaining workability.  Coarse aggregate factors or packing factors 
will be re-established to maximize coarse aggregate content. 
 
Item 427. Surface Finishes for Concrete 
 
Unless otherwise noted, provide a surface area II with a rub finish on the bridge(s). 
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Item 428. Concrete Surface Treatment 
 
Provide a Class II surface treatment Type II to the roadway slab, sidewalk, curb, inside face of 
rail and any other areas shown on the detail sheets. 
 
Item 440. Reinforcing Steel 
 
 All slab reinforcing steel shall be epoxy coated. 
 
Item 464.  Reinforced Concrete Pipe 
 
All bends and connections in pipe shall be prefabricated. 
 
Bedding shall be Class “B” as shown in figure 1, item 400. All circular reinforced 
concrete pipes shall be in accordance with ASTM C76 Class III, unless shown otherwise 
on the plans. 
 
Either cold applied plastic asphalt joint compound or cold applied plastic gaskets shall be used 
for all joints. 
 
Water ponding of cohesionless material will not be allowed. 
 
Item 496. Removing Structures 
 
Remove all sidewalk, superstructure, and substructure elements including foundations. 
 
Notify the Texas Department of State Health Services (DSHS) prior to demolition or renovation 
of bridges or other structures, using DSHS Form APB#5, “Demolition/Renovation Notification 
Form”.  The form and instructions may be found on the DSHS Asbestos Programs Branch web 
page at http://www.dshs.state.tx.us/asbestos/notification.shtm.  The DSHS notification form must 
be hand-delivered or mailed to (received at) the DSHS Austin office at least ten working days 
(10) days prior to commencing demolition or renovation.  Fax or e-mail notifications will not be 
accepted.  For projects with multiple bridges, a single notification, with a listing of all bridges or 
structures to be demolished or renovated and the expected start dates of their demolition or 
renovation (the start date is defined as the first date of visible demolition activities).  Notify the 
DSHS Regional or Local inspector of all start date changes.  The expected project completion 
date may be used as the “end” date. 
 
Removal of riprap as required, approach slabs and shoulder drains to be included in the unit price 
bid. 
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When required by the plans, partial or complete removal of a structure for staged construction 
shall be accomplished in a manner which does not cause damage to the remainder of the 
structure or its supporting members. Submit the procedure for removal of superstructure or 
substructure in writing or plan drawing for approval prior to implementation. 
 
The structure(s) to be removed have surface coatings which may contain hazardous materials. 
Provide for the safety and health of employees and abide by all OSHA standards and regulations. 
 
To allow for disassembly, the Department will remove paint containing hazardous materials off 
the steel during the Contract in accordance with the following: 
 

• For simple steel I-beam spans less than 80’ in length, a four inch wide strip around the 
perimeter of the diaphragm member or members at each attachment location to the 
beams. 

• For continuous I-beam units or simple spans more than 80’ in length, a six inch wide 
strip around the perimeter of the beam cross-section for each beam at each cut location.  
A four inch wide strip around the perimeter of the diaphragm member or members at 
each attachment location to the beams.  

• A four inch wide strip around bearing attachments and at the anchor bolts. 
• As requested elsewhere and approved by the Engineer.  Paint removal requested beyond 

that listed herein will be at the Contractor’s expense. 
 
Provide to the Engineer a detailed plan of the locations of paint removal at least 60 days prior to 
start of steel structure removal. 
 
Item 502.  Barricades, Signs, and Traffic Handling 
 
Maintenance of roadways, not paid as "constructing detours", and designated in the traffic 
control plan to carry traffic, will be the responsibility of the Contractor and will be paid for by 
"Contractor Force Account or Agreed Unit Price". 
  
Permanent signs may be installed when construction in an area is complete and they will not be 
in conflict with the traffic control plan for the remainder of the job. 
  
Existing signs are to remain as long as they do not interfere with construction and they do not 
conflict with the traffic control plan. 
  
Any sign not detailed in the plans but called for in the layout shall be as shown in the current 
"Standard Highway Sign Designs for Texas”. 
  
When traffic is obstructed, arrange warning devices in accordance with arrangements indicated 
in the latest edition of the "Texas Manual on Uniform Traffic Control Devices". 
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Cover or remove any work zone signs when work or condition referenced is not occurring. 
 
In addition to the traffic control plans and the latest BC standard plan sheets, provide within the 
limits of the project, standard barricades, warning signs, delineators, lights, 28” cones, and 
flaggers in sufficient numbers and any combination as considered necessary by the engineer. 
 
Place one TY III barricade (8 feet) at each stockpile of material that is placed on the right-of-way 
and is located within 30 feet of the traveled way. 
 
Furnish advisory speed signs in sufficient number as determined by the engineer. 
 
Furnish sufficient personnel available to revise traffic control as directed by the engineer. 
 
Provide the engineer a letter certifying that all truck-mounted attenuators (TMA) used on this 
project that were purchased on or after October 1, 1998, have been found to be crash worthy 
using the criteria outlined in NCHRP reports 230 or 350. 
 
After completion of the project the contractor shall fill any holes left by the barricades or sign 
supports and restore the area in which the signs were removed to its original condition. 
 
Ensure all permanent signs and pavement markings are installed before opening that section of 
roadway to traffic. Consider subsidiary to the pertinent items. Repair or replace any signs which 
are damaged during construction, or which are deemed insufficient by the engineer. 
 
Secure a 28-inch cone on top of any foundations that have protruding studs during construction. 
 
Repair barricades within 48 hours after barricade report has been delivered. 
 
Item 506.  Temporary Erosion, Sedimentation, and Environmental Controls 
 
The SW3P for this project shall consist of using the following items as directed: 
     a. Temporary rock filter dams 
     e. Temporary sediment control fence 
     f. Construction exits 
 
Remove accumulated sediment and/or replace SW3P controls when the capacity has been 
reduced by 50% or when the depth of sediment at the control structure exceeds one foot. 
 
Obtain the Engineer’s approval for proposed methods used for erosion control before starting 
construction. 
 
After temporary erosion control devices are no longer required, cleanup and reshaping of those 
areas will be required. Consider incidental to pertinent items. 
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Clean asphalt equipment in such a manner that will not leave any petroleum contaminants in the 
right of way. No construction waste materials will be buried within the right of way. 
 
Collect wastewater generated on-site by chemical toilets and dispose of properly. 
 
Install “storm inlet sediment traps” and “silt fence” at the earliest time possible, as directed.   
 
Periodically inspect and maintain all sediment traps and silt fence to ensure proper function.  The 
sediment traps and silt fence shall remain in place until vegetation is established as determined 
solely by the Engineer. 
 
 
 
Items 530 And 531.  Intersections, Driveways and Turnouts, and Sidewalks 
  
The furnishing and installation of the sand cushion in the proposed sidewalks, sidewalk ramps 
and driveways will not be paid for directly but shall be considered subsidiary to this bid item. 
 
Item 644.  Small Roadside Sign Supports and Assemblies 
 
All small signs not detailed in the plans shall be built in accordance with the latest edition of the 
“Standard Highway Sign Designs for Texas”. Where a sign size or particular legend is shown 
and such sign size or legend is not shown in the publications, the contractor shall furnish the sign 
as detailed in the plans. 
 
Stake all sign support locations and obtain the engineer’s approval prior to installation of sign 
supports. 
 
Item 658.  Delineators and Object Markers 
 
Only Recycled Rubber posts will be accepted on this project. 
 
Item 666.  Reflectorized Pavement Markings 
 
Type I reflectorized pavement markings shall be placed no sooner than 14 days after placing the 
final course of HMACP. 
 
Mark proposed locations (or offset) prior to placement of pavement markings. Pavement surface 
preparation shall be in accordance with item 678 except all surface preparation shall be 
considered incidental to pertinent bid items. 
 
Item 672.  Raised Pavement Markings 

 General Notes Sheet Q 
 



Project Number: BR 2002 (227)       Sheet : 
 
County: TARRANT  Control: 0902-48-497 
 
Highway: CITY STREET 
 

 General Notes Sheet R 
 

 
Bituminous adhesive shall be used to bond all raised pavement markers to the HMAC pavement. 
 
Use epoxy to bond all raised pavement markers to concrete pavement. 
 
Place bituminous adhesive at a temperature range of 380 to 390 degrees Fahrenheit. Place the 
pavement marker on the bituminous adhesive approximately twenty (20) seconds after the 
adhesive is placed on the pavement.  The pavement marker shall rest solely on the adhesive and 
not the pavement surface. 
 
There shall be at least a one eighth (1/8) inch layer of bituminous adhesive between the 
pavement marker and the pavement surface. 
 
Raised pavement markers shall be placed no sooner than 14 days after placing the final course of 
HMACP. 
 
 
 
 
 


	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	GENERAL NOTES

